
2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 1 
 

CONSULTANT PACKAGE NO.  DANE URBAN 1 
 
 Project I.D.   1001-00-73 
 Highway/Street: IH 90 
 Termini/Location: Door Creek Bridges and Approaches 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Structures- widening, re-decking 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary lane construction to shift traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Temporary asphaltic pavement, pre-cast deck panels 
 
Complexity Level:  Medium to high 
 
Associated Contracts: none 
 
Restrictions:  
 
Project Manager Required:  yes, structure experience required 
 
Support Staff Required:  yes 
Anticipated Number: 1 
Required Certification: Materials testing, concrete aggregate, base course 
Duties:    
 
For more information, contact:  Curt Neuhauser (608) 438-0271. 
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CONSULTANT PACKAGE NO.  DANE URBAN 2 
 
 Project I.D.   1206-06-81 
 Highway/Street: US 12/18 (West Madison Beltline) 
 Termini/Location: Todd Drive Interchange and Ramps 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Retaining walls, concrete pavement, IT work 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction, open to traffic 
  
 Letting Date: Tentatively, May 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Retaining walls, concrete pavement, curb and gutter, sidewalk, traffic 

control item, ramp metering items 
 
Complexity Level: medium to high 
 
Associated Contracts: none 
 
Restrictions:  none 
 
Project Manager Required: Yes, retaining wall or structure experience required.  Prior urban 

reconstruction experience recommended. 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Material testing certification for sampling and testing concrete,  
  base course 
Duties:  All material documentation and testing, inspection 
 
For more information, contact:  Curt Neuhauser (608) 438-0271. 
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CONSULTANT PACKAGE NO.  DANE URBAN 3 
 
 Project I.D. #1 5992-05-88 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Melvin Court to Thierer Road 
 County: Dane 
 Length:  1.45 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
 Project I.D. # 2 5992-07-69 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Melvin Court to Thierer Road 
 County: Dane 
 Length:  1.45 miles 
 Project Type: Streetscape and Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 3 5992-07-81 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Melvin Court to Thierer Road 
 County: Dane 
 Length:  1.45 miles 
 Project Type: Service & Supply 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: N/A 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 4 5992-07-90 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Melvin Court to Thierer Road 
 County: Dane 
 Length:  1.45 miles 
 Project Type: Water Main 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
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 Project I.D. # 5 5992-07-91 
 Highway/Street: East Washington Avenue, City of Madison 
 Termini/Location: Melvin Court to Thierer Road 
 County: Dane 
 Length:  1.45 miles 
 Project Type: Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Road open to traffic 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work:  Excavation, grading, breaker run stone, crushed aggregate base course, 
pedestrian tunnel structure rehabilitation, storm sewer, sanitary sewer, water main, concrete pavement, 
asphaltic concrete pavement, concrete curb and gutter, concrete sidewalk, permanent signing, 
pavement marking, street lighting, traffic signals, arterial traffic management systems, tree plantings 
and landscaping. 
 
Complexity Level: High 
 
Associated Contracts: Project IDs 5992-05-88, 5992-07-69, 5992-07-90 and 5992-07-91 are tied 

together as one contract. 
 
Restrictions: These projects are scheduled to have interim completion dates of 

September 1, 2005, November 1, 2005, November 15, 2005, December 
1, 2005, and a final completion date of June 30, 2006. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 4-8 
Required Certification: All 
Duties:  Inspection, staking and materials testing 
 
For more information, contact:  Janice Bennett, Consultant Project Manager at (608) 242-8038. 
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CONSULTANT PACKAGE NO.  DANE URBAN 4 
 
 Project I.D.   1002-02-73 
 Highway/Street: IH 90 
 Termini/Location: Milwaukee Street – Union Pacific Railroad 
 County: Dane 
 Length:  2.2 miles 
 Project Type: Landscaping of sound barrier 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary lane closures 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $0-$99,999 
 
Major Items of Work:   Plantings and traffic control items 
 
Complexity Level:  Medium 
 
Associated Contracts:  None 
 
Restrictions:   None 
 
Project Manager Required:  Yes 
 
Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  None 
Duties:  Inspection, staking, and documentation 
 
For more information, contact:  Mike Rampetsreiter (608) 246-7917. 
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CONSULTANT PACKAGE NO.  DANE URBAN 5 
 
 Project I.D.   5300-04-74 
 Highway/Street: USH 12 
 Termini/Location: Gammon Road – Whitney Way 
 County: Dane 
 Length:  1.6 miles 
 Project Type: Patch and overlay 
 Urban and/or Rural: Urban  
 Traffic Control: Staged construction with lane closures.  Open to traffic. 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work:  Concrete patching, asphalt concrete pavement 
 
Complexity Level:   Medium to high  
 
Associated Contracts:  None  
 
Restrictions:  Possible night work  
 
Project Manager Required:   Yes, staged construction experience required  
 
Support Staff Required:  Yes  
Anticipated Number:   1  
Required Certification:   Materials testing, concrete aggregate, base course  
Duties:    
 
For more information, contact:  Gary Sassman (608) 246-3859 
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CONSULTANT PACKAGE NO.  DANE URBAN 6 
 
 Project I.D.   5380-03-71 
 Highway/Street: USH 51 (Stoughton Road) 
 Termini/Location: Larson Beach Road – East Broadway 
 County: Dane 
 Length:  2.5 mi. 
 Project Type: Bike/Pedestrian Path 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Temporary lane closure 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work:  Excavation, grading, crushed aggregate base course, curb and gutter 
(integral), asphalt concrete pavement, pavement marking, traffic signals, fencing and retaining wall. 
 
Complexity Level:   Medium 
 
Associated Contracts:  None 
 
Restrictions:  None 
 
Project Manager Required:  Yes 
 
Support Staff Required:  Yes 
Anticipated Number: 1-2 
Required Certification:   All 
Duties:   Inspection, staking, material testing and documentation 
 
For more information, contact:  Mike Rampetsreiter, (608) 246-7917. 
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CONSULTANT PACKAGE NO.  NE 1 
 
 Project I.D.   1112-07-74 
 Highway/Street: IH 90 – Sun Prairie Road 
 Termini/Location: USH 151, American Parkway – Main Street 
 County: Dane 
 Length:  2 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Freeway 
 Traffic Control: Staged construction under traffic 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $15,000,000 and More 
  
Major Items of Work: Grading, concrete paving, traffic control, ancillary concrete, pavement 

marking, structures, box culvert, bike path. 
  
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: 2 Year project with completion date 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Construction and material inspection and documentation, material finals. 
 
For more information, contact:  Teri Schopp, Project Manager (608) 245-2662. 
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CONSULTANT PACKAGE NO.  NE 2 
 
 Project I.D.   1693-27-75 
 Highway/Street: Non-highway 
 Termini/Location: Concord Park & Ride Lot 
 County: Jefferson 
 Length:  N/A 
 Project Type: Park & Ride Lot Construction 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Grading, asphalt paving, lighting, ancillary concrete, pavement marking, 

landscaping. 
  
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: .5 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Construction and material inspection and documentation 
 
For more information, contact:  Teri Schopp, Project Manager (608) 245-2662. 
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CONSULTANT PACKAGE NO.  NE 3 

 
 Project I.D.   6060-02-60 
 Highway/Street: STH 73 
 Termini/Location: Columbus to Randolph  
  (Moriah Road–Waste Water Treatment Plant entrance) 
 County: Dodge 
 Length:  10.13 Miles 
 Project Type: Pulverize and Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic Detoured on STH 16 – STH 146 – STH 33 
  
 Letting Date: Spring 2005 
 
 Anticipated Construction Cost:  $2,000,000 to $2,999,999 
  
Major Items of Work: Minor grading, pulverize, asphaltic concrete pavement, beam guard, 

pavement marking, signing. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Construction and material inspection and documentation, material finals. 
 
For more information, contact:  Teri Schopp, Project Manager (608) 245-2662. 
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CONSULTANT PACKAGE NO.  NE 4 
 
 Project I.D. #1 1403-00-71 
 Highway/Street: STH 16 
 Termini/Location: Crawfish River – STH 26 
 County: Dodge 
 Length:  12.221 
 Project Type: Roadway Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
 Project I.D. # 2 1403-00-72 
 Highway/Street: STH 16 
 Termini/Location: City of Columbus (Crawfish River & Approaches) 
 County: Columbia 
 Length:  0.070 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $500,000 – $749,999 
  
Major Items of Work: Bridge replacement, grading, subgrade improvements, milling, retaining 

wall, beam guard, asphaltic paving, pavement marking signing 
 
Complexity Level: Medium 
 
Associated Contracts: Water main and sanitary sewer by city. 
 
Restrictions: Bridge completion - July 29, 2005; project completion – October 31, 

2005. 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 4 
Required Certification: Aggregate, nuclear density, concrete 
Duties:  Construction inspection, materials Qv testing, finals 
 
For more information, contact:  Kurt Johnson (608) 246-5358. 
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CONSULTANT PACKAGE NO.  NE 5 
 
 Project I.D.  3280-00-71 
 Highway/Street: STH 115 
 Termini/Location: STH 60 – Juneau Road 
 County: Dodge 
 Length:  5.067 miles 
 Project Type: Roadway Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
 
 Letting Date: August 10, 2005 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
Major Items of Work: Grading, realignment, asphaltic paving, pavement marking signing 
 
Complexity Level: Medium 
 
Associated Contracts: None. 
 
Restrictions: Interim Completion – September 30, 2005, Project completion – May 26, 

2006. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Aggregate, nuclear density, concrete 
Duties:  Project leader, construction inspection, materials Qv testing, finals 
 
For more information, contact:  Kurt Johnson (608) 246-5358. 
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CONSULTANT PACKAGE NO.  SE 1 
 
 Project I.D. #1 5155-00-78 
 Highway/Street: USH 14, Exchange and Main Streets, Evansville  
 Termini/Location: North City Limits-CTH M  
 County: Rock 
 Length:  1.28 miles 
 Project Type: Grade, base, surface 
 Urban and/or Rural: Urban 
 Traffic Control: Some segments are under traffic, others with detour 
  
 Letting Date: September 14, 2004 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2 5155-00-80 
 Highway/Street: USH 14, Exchange and Main Streets, Evansville 
 Termini/Location: North City Limits-CTH M 
 County: Rock 
 Length:  1.28 miles 
 Project Type: Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Some segments are under traffic, others with detour 
  
 Letting Date: September 14, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work:  Grade, storm sewer, curb and gutter, base, surface 
 
Complexity Level: High 
 
Associated Contracts: These 2 projects are being let as one contract. 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required:  Yes 
Anticipated Number: 3-4 
Required Certification:  Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Assistant project leader, inspection, materials testing, any survey not 

covered by contract. 
 
For more information, contact: Tom Wickus, Project Manager, D1, SE Unit at (608) 516-6464.  

D1, 43 Packages including 3 FS Construction Master Contracts  Page 13 of 52 



CONSULTANT PACKAGE NO.  NW 1 
 
 Project I.D. #1 5080-01-77 
 Highway/Street: Winsted Street, Village of Spring Green 
 Termini/Location: Hoxie Street – Baker Street 
 County: Sauk 
 Length:  .76 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Detour, closed to thru traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2 5080-01-78 
 Highway/Street: Winsted Street, Village of Spring Green 
 Termini/Location: Hoxie Street – Baker Street, State Enhancement Grant 
 County: Sauk 
 Length:  0 
 Project Type: Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Detour, closed to thru traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 3 5080-01-79 
 Highway/Street: Winsted Street, Village of Spring Green 
 Termini/Location: Hoxie Street – Baker Street, sanitary & water 
 County: Sauk 
 Length:  0 
 Project Type: Sanitary & water 
 Urban and/or Rural: Urban 
 Traffic Control: Detour, closed to thru traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work:  Asphalt pavement, base course, earthwork, storm sewer, sanitary, water 
main, enhancements 
Complexity Level: Medium 
Associated Contracts: 5808-01-50 
Restrictions: Staged construction 
 
Project Manager Required: No 
Support Staff Required: Project Leader, Inspectors, Materials, Survey 
Anticipated Number: 3-4 
Required Certification: Asphalt density, concrete, aggregates, 
Duties:  Project engineer, Materials testing, inspection, some survey 
 
For more information, contact:  Bob Lex, (608) 246-5622. 
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CONSULTANT PACKAGE NO.  NW 2 
 
 Project I.D. #1 1010-00-77 
 Highway/Street: IH 39 
 Termini/Location: Dane County Line-CTH ‘CS’ (Southbound) 
 County: Columbia 
 Length:  7.4 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic.  Staged construction. 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2 1010-00-78 
 Highway/Street: IH 39 
 Termini/Location: Dane County Line-CTH ‘CS’ (Northbound) 
 County: Columbia 
 Length:  7.4 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic.  Staged construction. 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
Major Items of Work:  Asphalt pavement, culvert lining, traffic control 
 
Complexity Level: Low 
 
Associated Contracts:  Projects are tied together as one contract 
 
Restrictions:   Might include some night paving 
 
Project Manager Required: No 
 
Support Staff Required:  Yes 
Anticipated Number: 3-4 
Required Certification:  Asphalt density, aggregate, sampling 
Duties:   Project engineer, inspection, materials testing 
 
For more information, contact:  Mark Westerveld (608) 246-5355. 
     E-mail: mark.westerveld@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  NW 3 
 
 Project I.D. #1 5080-00-76 
 Highway/Street: Main Street, Village of Loganville  
 Termini/Location: (Spring Valley Road – Main Street) 
 County: Sauk 
 Length:  0.57 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K 
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2   5080-00-77  
 Highway/Street: Main Street, Village of Loganville  
 Termini/Location: (Spring Valley Road – Main Street) 
 County: Sauk 
 Length:  0.57 miles 
 Project Type: Decorative Lighting Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K 
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 3 5080-09-71 
 Highway/Street: Loganville – Reedsburg Road  
 Termini/Location: (Narrows Creek Bridge) 
 County: Sauk 
 Length:  0.17 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K 
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
 Project I.D. # 4 5080-09-72 
 Highway/Street: Loganville – Reedsburg Road  
 Termini/Location: (C-56-1040 Replaced with B-56-0169) 
 County: Sauk 
 Length:  0.05 miles 
 Project Type: New Bridge  
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour on CTH GG, CTH G, CTH K 
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Base course, HMA pavement, curb & gutter, sidewalk, lighting items, 
Bridge B-56-0168 and 0169  
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions:  Liquidated damages for Project I.D. 5080-09-71&72.  Swallow nests have 
been observed under the existing bridges.  For Project I.D. 5080-09-71 all work that has a potential to 
adversely affect the water quality of the stream should be completed between June 15 and September 
15. 
 
Project Manager Required: Yes 
 
Support Staff Required:  Yes 
Anticipated Number:  1 – 2 people 
Required Certification: Aggregate, concrete, asphalt density, and sampling 
Duties:  Inspection, staking, and materials testing 
 
For more information, contact:  Jim Buschkopf, Project Manager at (608) 246-3851. 
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CONSULTANT PACKAGE NO.  SW 1 
 
 Project I.D.   1209-02-76 
 Highway/Street: USH 151 
 Termini/Location: Dickeyville – Belmont Road (Dickeyville Bypass) 
 County: Grant 
 Length:  1.95 miles 
 Project Type: Expansion 
 Urban and/or Rural: Rural 
 Traffic Control: new alignment/staging 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
  
Major Items of Work:   Grading, concrete pavement, crushed aggregate base course, asphaltic 
concrete pavement, traffic control items, structures, rock excavation & erosion control items. 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 5-6 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, materials testing, sampling, public relations 
 
For more information, contact:  Mike Novey, Project Manager at michael.novey@dot.state.wi.us 
     or (608) 246-5319. 
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CONSULTANT PACKAGE NO.  SW 2 
 
 Project I.D. #1 5660-00-61 
 Highway/Street: STH 59 
 Termini/Location: STH 11 Interchange Bridge 
 County: Green 
 Length:  .3 miles 
 Project Type: Bridge Deck Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #2 5750-00-62 
 Highway/Street: STH 58 
 Termini/Location: Cazenovia Branch Creek Bridge 
 County: Sauk 
 Length:  .3 miles 
 Project Type: Bridge Deck Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 2/8/05 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Structure rehab, traffic control items & erosion control items. 
  
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, materials testing, sampling, public relations 
 
For more information, contact:  Mike Novey, Project Manager at michael.novey@dot.state.wi.us 
       or (608) 246-5319. 
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CONSULTANT PACKAGE NO.  SW 3 
 
 Project I.D. #1 1200-04-74 
 Highway/Street: USH 151 
 Termini/Location: Dubuque - Platteville Road 
 County: Grant 
 Length:  .3 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #2 1209-02-81 
 Highway/Street: USH 151 
 Termini/Location: Platteville – Belmont Road  (West City Limits – East City Limits)  
 County: Grant 
 Length:  2.5 miles 
 Project Type: Resurface 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. #3 1209-02-82 
 Highway/Street: USH 151 
 Termini/Location: Platteville – Belmont Road (East City Limits – STH 126) 
 County: Grant 
 Length:  5.7 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Structure, crushed aggregate base course, asphaltic concrete pavement, 
traffic control items & erosion control items. 
Complexity Level: Medium 
Associated Contracts:  
Restrictions: None 
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, materials testing, sampling, public relations 
 
For more information, contact:  Tadd Owens, Project Manager at (608) 245-5340. 
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CONSULTANT PACKAGE NO.  SW 4 

 
 Project I.D.  5573-00-61 
 Highway/Street: STH 136 
 Termini/Location: Broadway Street, Village of Rock Springs 
 County: Sauk 
 Length:  .031 miles 
 Project Type: Bridge Painting 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: Bridge Painting & traffic control items 
 
Complexity Level: Low 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number:  1-2 
Required Certification: Prior bridge painting experience required  
Duties:    Inspection, materials testing, sampling, public relations 
 
For more information, contact:  Mike Novey, Project Manager at michael.novey@dot.state.wi.us or 
(608) 246-5319. 
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CONSULTANT PACKAGE NO.  SW 5 

 
 Project I.D. #1 6060-03-71 
 Highway/Street: STH 73 
 Termini/Location: High Street Village of Randolph  
 County: Dodge/Columbia 
 Length:  1.6 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. #2 6060-03-72 
 Highway/Street: STH 73 
 Termini/Location: Randolph – STH 33 Road 
 County: Dodge/Columbia 
 Length:  1 mile 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed/Staging 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grading, storm sewer, crushed aggregate base course, asphaltic 
concrete pavement, traffic control items & erosion control items. 
 
Complexity Level: Medium 
 
Associated Contracts:  
 
Restrictions:  
 
Project Manager Required: No  WisDOT will be supplying the Project Manager 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, materials testing, sampling, public relations 
 
For more information, contact:  Mike Novey, Project Manager at michael.novey@dot.state.wi.us or  
(608) 246-5319. 
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CONSULTANT PACKAGE NO. SW 6 
 
 Project I.D.   5440-01-63 
 Highway/Street: STH 30/ Fair Oaks Avenue Underpass, B-13-206, 211 
 Termini/Location: USH 151 - IH 90 
 County: Dane 
 Length: 0.03 MI 
 Project Type: Bridge painting complete 
 Urban and/or Rural: Urban 
 Traffic Control: Lane closures 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Painting of multi-steel girder bridge, traffic control items and public 

relations 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Hazardous waste removal and disposal 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: None 
Duties:  Bridge painting inspection and materials testing 
 
For more information, contact:  Frederick J. Wisner, P.E., Project Manager (608) 246-3830. 
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CONSULTANT PACKAGE NO. SW 7 
 
 Project I.D.   5590-01-73 
 Highway/Street: STH 78 
 Termini/Location: Argyle - Blanchardville Road (Brennan Creek Bridge), B-33-109 
 County: Lafayette 
 Length: 0.08 MI 
 Project Type: Bridge replacement, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closure and detour 
  
 Letting Date: July 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
Major Items of Work:  Grading, earthwork, base course, surface, pavement milling, crushed 
aggregate base course, asphalt concrete pavement, traffic control items, erosion control items, curb 
and gutter, sidewalk, lighting, storm sewer 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Inspection, staking, and materials testing 
 
For more information, contact:  Frederick J. Wisner, P.E., Project Manager (608) 246-3830. 
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CONSULTANT PACKAGE NO. SW 8 
 
 Project I.D. #1 1700-00-78 
 Highway/Street: STH 11, Shullsburg Road 
 Termini/Location: Benton - Fever River Bridge B-33-105 
 County: Lafayette  
 Length:  0.26 mi 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
 Project I.D. # 2 1700-01-76 
 Highway/Street: STH 11, Shullsburg Road 
 Termini/Location: Benton - Shullsburg Branch Bridge B-33-106 
 County: Lafayette 
 Length:  0.17 mi 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work:   Bridge construction, grading, structure, breaker run stone, crushed 
aggregate base course, asphalt concrete pavement, traffic control items, and erosion control items 
 
Complexity Level: Medium 
 
Associated Contracts: Project IDs #1 and #2 are tied together as one project. 
 
Restrictions: Small mouth bass fisheries and swallow nests have been observed under 

the existing bridges.  
  Bridge demolition will be allowed between May 15 and August 15 to 

account for swallows nesting.  Work with the potential to adversely affect 
the water quality of the stream should be completed between June 15 
and September 1 for small mouth bass fisheries.   

 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 2-3 people 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Inspection, staking, and materials testing 
 
For more information, contact:  Frederick J. Wisner, P.E., Project Manager at (608) 246-3830. 
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CONSULTANT PACKAGE NO.  FS 1 

 
 Project I.D.  2005-01-01 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 1 Counties  
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
  
Major Items of Work: Varies by Project 
 
Complexity Level: Low 
 
Associated Contracts: Work Orders will be written against this Master Contract based on District 

project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide Project Manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Inspection, staking and material testing 
 
For more information contact:  William L. Oliva, Project Development Supervisor (608) 246-7911. 
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CONSULTANT PACKAGE NO.  FS 2 
 
 Project I.D.  2005-01-02 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 1 Counties  
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
  
Major Items of Work: Varies by Project 
  
Complexity Level: Low 
 
Associated Contracts: Work Orders will be written against this Master Contract based on District 

project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide Project Manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Inspection, staking and material testing 
 
For more information contact:  William L. Oliva, Project Development Supervisor (608) 246-7911. 
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CONSULTANT PACKAGE NO.  FS 3 
 
 Project I.D.   2005-01-03 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 1 Counties  
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Master Contract Cost:  $100,000 
  
Major Items of Work: Varies by project 
  
Complexity Level: Low 
 
Associated Contracts: Work Orders will be written against this Master Contract based on District 

project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: No, WisDOT will provide Project Manager. 
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Inspection, staking, and material testing 
 
For more information contact:  William L. Oliva, Project Development Supervisor (608) 246-7911. 
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 1 
 
 Project I.D. #1 6199-00-72 
 Highway/Street: Swarthout Road, Town of Fountain Prairie 
 Termini/Location: CP Railway Crossing 
 County: Columbia 
 Length:  0.33 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 6199-00-73 
 Highway/Street: Sauer Road Bridge & Approaches, Town of Fountain Prairie 
 Termini/Location: CP Railway Crossing # B-11-143 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: No construction window. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 2 
 
 Project I.D. #1 6996-05-07 
 Highway/Street: Portage Canal Restoration 
 Termini/Location: City of Portage 
 County: Columbia 
 Length:  0.38 miles 
 Project Type: Canal restoration 
 Urban and/or Rural: Urban 
 Traffic Control: Traffic impacts to side streets 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. #2 6996-06-74 
 Highway/Street: West Wisconsin Street, City of Portage 
 Termini/Location: McFarlane Street – DeWitt Street 
 County: Columbia 
 Length:  N/A 
 Project Type: Traffic signals 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: N/A  - Anticipated execution date May 25, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Revetment walls, grading, base aggregate dense, asphaltic pavement, 
dredging and traffic signals. 
 
Complexity Level: High 
 
Associated Contracts: ID 6996-06-74 will be an Agreed Unit Price contract with the City of 
Portage. 
 
Restrictions: Complete any dewatering by October 1. 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 1 
 
 Project I.D. #1 5992-01-22 
 Highway/Street: Southwest Bike/Ped Path, City of Madison 
 Termini/Location: Randall Avenue – North Shore Drive # B-13-583, # R-13-117, 
  # R-13-118, # R-13-119, # R-13-120, # R-13-121, and # R-13-122  
 County: Dane 
 Length:  1.1 miles 
 Project Type: Bike and Pedestrian Path 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. #2 5992-07-97 
 Highway/Street: West Washington Avenue, City of Madison 
 Termini/Location: Proudfit Street – Bedford Street 
 County: Dane 
 Length:  0.20 miles 
 Project Type: Intersection improvement 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, retaining walls, grading, base aggregate dense, and asphaltic 
pavement.  Railroad work, including barrier gates, signals and circuitry, will be done by others. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 2 
 
 Project I.D.   5992-00-78 
 Highway/Street: East Johnson Street, City of Madison 
 Termini/Location: Yahara River Bike/Ped Underpass # C-13-147 
 County: Dane 
 Length:  N/A 
 Project Type: Bike and Ped Underpass 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Box culvert, grading, base aggregate dense, asphaltic pavement, storm 
sewer and lighting. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 
stream should be completed between June 15 and September 15. 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 

D1, 43 Packages including 3 FS Construction Master Contracts  Page 32 of 52 



CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3 
 
 Project I.D. #1 5992-06-13 
 Highway/Street: Marsh View Bike Path, City of Madison 
 Termini/Location: Mayfair Avenue – Corporate Drive 
 County: Dane 
 Length:  0.67 miles 
 Project Type: Bike and Ped Path 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5992-06-23 
 Highway/Street: STH 30 Bike/Ped Underpass Approaches, City of Madison 
 Termini/Location: Starkweather Creek Bridge # B-13-555 
 County: Dane 
 Length:  N/A 
 Project Type: Bike and Ped Path 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 5992-07-54 
 Highway/Street: Emergency Vehicle Pre-Emption, City of Madison 
 Termini/Location: Various Intersections 
 County: Dane 
 Length:  N/A 
 Project Type: Traffic Signals 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: N/A – Anticipated execution date is November 25, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, including a prefabricated bridge under STH 30 and pipe 
culverts, grading, base aggregate dense, asphaltic pavement, lighting, railroad crossing and traffic 
signals. 
 
Complexity Level: Medium 
 
Associated Contracts: ID 5992-06-13 and ID 5992-06-23 are being let together. ID 5992-07-54 
will be an Agreed Unit Price with the City of Madison. 
 
 
Restrictions:  No construction window. 
 
Project Manager Required: Yes 
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Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4 
 
 Project I.D. #1 3622-00-76 
 Highway/Street: Willow Drive Bridge & Approaches, Town of Albion 
 Termini/Location: Saunders Creek # B-13-581 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $0-$99,999 
 
 Project I.D. # 2 3622-00-77 
 Highway/Street: Lein Drive Bridge & Approaches, Town of Albion 
 Termini/Location: Branch Koshkonong Creek # B-13-582 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $0-$99,999 
  
 Project I.D. #3 5798-00-78 
 Highway/Street: CTH H, USH 14 – CTH M Road 
 Termini/Location: Condon Road – CTH M 
 County: Rock 
 Length:  0.59 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement. 
 
Complexity Level: Medium. 
 
Associated Contracts: N/A 
 
Restrictions: Willow Drive - There are existing swallows nests. The bridge should be 
removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between June 15 and September 15. Lein Drive - All work that has 
the potential to adversely affect the water quality of the stream should be completed between June 15 
and September 15. CTH H - Tree cutting is restricted to occur either before May 15 or after July 31. 
 
Project Manager Required: Yes 
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Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1 
 
 Project I.D. #1 5668-00-72 
 Highway/Street: Stumptown Road Bridge & Approaches, Town of Platteville 
 Termini/Location: Little Platte River # B-22-255 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 5721-00-73 
 Highway/Street: Peddle Hollow Road Bridge & Approaches, Town of Jamestown 
 Termini/Location: Sinnipee Creek # B-22-240 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
 Project I.D. # 3 5979-00-70 
 Highway/Street: Airport Road Bridge & Approaches, Town of Paris 
 Termini/Location: Blockhouse Branch # B-22-244 
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Stumptown Road and Airport Road - All work that has the potential to 
adversely affect the water quality of the stream should be completed between June 15 and September 
15. Peddle Hollow Road - There are existing swallows nests. The bridge should be netted prior to May 
15. All work that has the potential to adversely affect the water quality of the stream should be 
completed between June 15 and September 15. This is a bus route; all work has to be completed 
between June 10 and September 2.  
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Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 2 
 
 Project I.D. #1 5066-00-70 
 Highway/Street: Vavricka Road Bridge & Approaches, Town of Wingville 
 Termini/Location: Branch Blue River # B-22-245 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5667-00-74 
 Highway/Street: CTH Q, USH 18 – CTH G Road 
 Termini/Location: Fennimore Fork Bridge & Approaches # B-22-247 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #3 5892-00-72 
 Highway/Street: Church Road Bridge & Approaches, Town of Hickory Grove 
 Termini/Location: Fennimore Creek # B-22-249 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 4 5907-00-70 
 Highway/Street: Grandview Road Bridge & Approaches, Town of Liberty 
 Termini/Location: Newell Creek # B-22-246 
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Vavricka Road, CTH Q and Church Road - All work that has the potential 
to adversely affect the water quality of the stream should be completed between April 15 and 
September 15. Grandview Road - There are existing swallows nests. The bridge should be removed or 
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream 
should be completed between April 15 and September 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 3 
 
 Project I.D. #1 5691-00-75 
 Highway/Street: Badger Road Bridge & Approaches, Town of North Lancaster 
 Termini/Location: Branch Martin Branch # B-22-252 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5691-00-76 
 Highway/Street: Rogers Road Bridge & Approaches, Town of North Lancaster 
 Termini/Location: Rogers Branch # B-22-251 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 5982-00-70 
 Highway/Street: Sandy Hollow Road Bridge & Approaches, Town of Wyalusing 
 Termini/Location: Sandy Creek # B-22-254 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #4 5985-00-70 
 Highway/Street: South Boice Creek Road Bridge & Approaches, Town of Potosi 
 Termini/Location: Boice Creek # B-22-242 
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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 Project I.D. #5 5985-00-74 
 Highway/Street: Pikes Peak Road Bridge & Approaches, Town of Potosi 
 Termini/Location: Boice Creek # B-22-243 
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: ID 5691-00-75 and ID 5691-00-76 are being let together. 
 
Restrictions: Rogers Road - All work that has the potential to adversely affect the 
water quality of the stream should be completed between April 15 and September 15. Badger Road 
and Sandy Hollow Road – No construction window. South Boice Creek Road - All work that has the 
potential to adversely affect the water quality of the stream should be completed between June 15 and 
September 15. Pikes Peak Road - There are existing swallows nests. The bridge should be removed or 
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream 
should be completed between June 15 and September 15.  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 1 
 
 Project I.D. #1 5586-00-72 
 Highway/Street: CTH S, STH 11 – CTH SS Road 
 Termini/Location: Sylvester Creek Bridge & Approaches # B-23-146 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5716-00-74 
 Highway/Street: Yarwood Road Bridge & Approaches, Town of Brooklyn 
 Termini/Location: Liberty Creek # B-23-145 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #3 5718-00-73 
 Highway/Street: Smock Valley Road Bridge & Approaches, Town of Jordan 
 Termini/Location: Smock Creek # B-23-140 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #4 5740-00-72 
 Highway/Street: Benkert Road Bridge & Approaches, Town of Monroe 
 Termini/Location: Skinner Creek # B-23-141 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: CTH S and Yarwood - All work that has the potential to adversely affect 
the water quality of the stream should be completed between April 15 and September 1. Smock Valley 
Road - There are existing swallows nests. The bridge should be removed or netted prior to May 15. All 
work that has the potential to adversely affect the water quality of the stream should be completed 
between June 15 and September 15. Benkert Road - There are existing swallows nests. The bridge 
should be removed or netted prior to May 15. All work that has the potential to adversely affect the 
water quality of the stream should be completed between April 15 and September 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, 
T N & Associates at (608) 243-6471. 

D1, 43 Packages including 3 FS Construction Master Contracts  Page 44 of 52 



CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 2 
 
 Project I.D. #1 5785-00-72 
 Highway/Street: CTH F, Fourth Street Bridge & Approaches, City of Brodhead 
 Termini/Location: Sugar River Millrace # B-23-142 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5846-00-72 
 Highway/Street: CTH OK, CTH K – STH 11 Road 
 Termini/Location: Oakley Branch Bridge & Approaches # B-23-147 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
 Project I.D. #3 5846-00-73 
 Highway/Street: CTH OK, CTH K – STH 81 Road 
 Termini/Location: Spring Creek Bridge & Approaches # B-23-148 
 County: Green  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5942-00-71 
 Highway/Street: CTH H, CTH K – STH 81 Road 
 Termini/Location: Raccoon Creek Bridge & Approaches # B-53-239 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 

D1, 43 Packages including 3 FS Construction Master Contracts  Page 45 of 52 



 
Major Items of Work: Structures, including an architectural truss on CTH H, grading, base 
aggregate dense and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: ID 5846-00-72 and ID 5846-00-73 are being let together, but built 
separately. 
 
Restrictions: CTH F, CTH OK, Oakley Branch, and CTH OK, Spring Creek  - There 
are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has 
the potential to adversely affect the water quality of the stream should be completed between June 15 
and September 15. CTH H - There are existing swallows nests. The bridge should be netted prior to 
May 15, or work should begin after August 20. As no work that has the potential to adversely affect the 
water quality of the stream should be completed between April 15 and July 30, work will begin after 
August 20. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1 
 
 Project I.D. #1 3335-00-74 
 Highway/Street: CTH F, IH 94 – STH 16 Road 
 Termini/Location: Oconomowoc River Bridge & Approaches # B-28-118 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  
 Project I.D. #2 3642-00-72 
 Highway/Street: Highland Drive Bridge & Approaches, Town of Sullivan 
 Termini/Location: Glacial Drumlin Trail # C-28-038 
 County: Jefferson  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary road and trail bypasses 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structure, box culvert, grading, base aggregate dense, and asphaltic 
pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: CTH F - There are existing swallows nests. The bridge should be 
removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between June 15 and September 15. Highland Drive – No 
construction window; however there are a number of restrictions from the Department of Natural 
Resources with respect to the Glacial Drumlin Trail. In particular, trail closure necessary for finishing 
the temporary roadway and trail and connecting it to the existing trail will be limited to a maximum of 
five days in duration, has to occur before April 1, and can not include a weekend. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 2 
 
 Project I.D. #1 3580-00-72 
 Highway/Street: CTH B, Lake Mills – Johnson Creek Road 
 Termini/Location: Rock River Bridge & Approaches # B-28-058 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged, with temporary traffic signals 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #2 3599-00-72 
 Highway/Street: CTH O, Cambridge – Waterloo Road 
 Termini/Location: Potters Creek Bridge & Approaches # B-28-120 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: CTH B - There are existing swallows nests. The deck should be removed 
or the bridge netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between June 15 and September 15. CTH O – All work that has the 
potential to adversely affect the water quality of the stream should be completed between June 15 and 
September 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1 
 
 Project I.D.   5990-00-22 
 Highway/Street: Delavan Drive, City of Janesville 
 Termini/Location: (Industrial Drive – Beloit Avenue) 
 County: Rock 
 Length:  0.38 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Grading, base aggregate dense, concrete pavement, storm sewer, curb 
and gutter, traffic signals and lighting. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: 7 am to 7 pm work hours. Close proximity to GM plant may involve other 
restrictions. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing, potential hazardous 
materials monitoring 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, 
T N & Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2 
 
 Project I.D.   5990-02-09 
 Highway/Street: East Memorial Drive Bridge & Approaches, City of Janesville 
 Termini/Location: North Parker Drive # B-53-098 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Structure work, including steel girder painting and sandblasting, grading, 
base aggregate dense, and concrete pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: No construction window. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, 
T N & Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 3 
 
 Project I.D.   5990-02-96 
 Highway/Street: Rock River Parkway & Loch Lomond Connector, City of Janesville 
 Termini/Location: Tripp Road – Rockport Park Connector # B-53-245, # B-53-246 
  and # R-53-XXX 
 County: Rock 
 Length:  3.0 miles 
 Project Type: Bike and Ped Path 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $750,000-$999,999 
 
Major Items of Work: Structure work, including a prefabricated bridge and a new deck on 
another bridge, retaining walls, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: All work that has the potential to adversely affect the water quality of 
Fisher Creek and Markham Creek should be completed between June 15 and September 15. Oak 
trees cannot be cut between April 1 and October 1. Other tree cutting or removal is restricted to occur 
either before May 15 or after August 15. 7 am to 7 pm work hours. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476 or Scott LaCoursiere, T N & 
Associates at (608) 243-6471. 
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1 
 
 Project I.D. #1 5322-00-71 
 Highway/Street: Churchill Road Bridge & Approaches, Town of Winfield 
 Termini/Location: Twin Creek Bridge # B-56-178 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement and On Site Wetland Restoration 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #2 5666-00-76 
 Highway/Street: West Hudson Road Bridge & Approaches, Town of Mazomanie 
 Termini/Location: Black Earth Creek # B-13-584 
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base aggregate dense, asphaltic pavement and 
wetland restoration. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Churchill Road - There are existing swallows nests. The bridge should be 
removed or netted prior to May 15. All work that has the potential to adversely affect the water quality 
of the stream should be completed between May 1 and September 1. West Hudson Road – Not yet 
known. 
  
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T 
N & Associates at (608) 243-7878. 
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